

| | | | | | | | | | | | | |
|---|-----------|-----------------------------------|----------|------|---------------------|------------|--|------------|------------|--------|-------------|--|
| Utah Department of Transportation Abstract of Bids | | | | | Engineer's Estimate | | Bidder: SURFACE PREPARATION TECHNOLOGIES LLC 81 TEXACO ROAD MECHANICSBURG,PA 17050 | | 05/24/2018 | | Page 1 of 1 | |
| Project No: F-R499(313) Project Name: Various Locations on I-15, SR-21, SR-116 and SR-318 Desc of Construction: HSIP - Highway Safety Improvement/Roadside Improvements Estimate Completion date on or before County: BEAVER (1), SANPETE (39), WASHINGTON (53) | | | | | | | | | | | | |
| No. | Item No. | Description | Qty | Unit | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount | | |
| 10 - ROADWAY | | | | | | | | | | | | |
| 1 | 015017010 | Mobilization | 1 | Lump | 25,000.00 | 25,000.00 | 50,000.00 | 50,000.00 | | | | |
| 2 | 01554700* | Traffic Control | 1 | Lump | 25,000.00 | 25,000.00 | 21,500.00 | 21,500.00 | | | | |
| 3 | 02761702* | Longitudinal Rumble Strip - 12 i | 48637 | ft | 0.60 | 29,182.20 | 0.51 | 24,804.87 | | | | |
| | | nch - Asphalt | | | | | | | | | | |
| 4 | 02761703* | Longitudinal Rumble Strip - 6 inc | 50481 | ft | 0.60 | 30,288.60 | 0.51 | 25,745.31 | | | | |
| | | h - Asphalt | | | | | | | | | | |
| 5 | 02765705* | Pavement Marking Paint | 477 | gal | 30.00 | 14,310.00 | 50.95 | 24,303.15 | | | | |
| Subtotal | | | | | | 123,780.80 | | 146,353.33 | | | | |
| 180 - TIME AND/OR LANE RENTAL | | | | | | | | | | | | |
| 6 | 00221700* | Contract Time FIXED PRICE | \$930.00 | Day | 60 Day | 55,800.00 | 45 Day | 41,850.00 | | | | |
| Subtotal | | | | | | 55,800.00 | | 41,850.00 | | | | |
| A(Contract Amount): | | | | | | 123,780.80 | 146,353.33 | | | | | |
| Innovative Contracting: | | | | | | 55,800 | 41,850 | | | | | |
| A+Innovative Contracting(Bid Amount for Award Considerations): | | | | | | 179,580.80 | 188,203.33 | | | | | |
| Percent of Engineer's Estimate: | | | | | | | 118.24 % | | | | | |