Utah Department of Transportation

Abstract of Bids

Project No: F-180-4(161)140
Project Name: 1-80; MP 133.60 - 136.30 & I-80; MP 133.60 - 136.30
Desc of Construction: Fencing
Estimate Completion date on or before
County: SALT LAKE (35)

Engineer's Estimate

Bidder:

DENNIS LIERD Il CONSTRUCTION,

INC
3013 N 425 W
LEHI,UT 84043

10/11/2017
Bidder:
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ACME CONSTRUCTION INC

170 S 1200 W

NORTH SALT LAKE,UT 84054

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY

1 015017010 Mobilization 1 Lump 20,000.00 20,000.00 50,000.00 50,000.00 85,000.00 85,000.00

2 015407010 Public Information Services 1 Lump 5,000.00 5,000.00 1,000.00 1,000.00 500.00 500.00

3 01554700* Traffic Control 1 Lump 6,000.00 6,000.00 15,000.00 15,000.00 55,000.00 55,000.00

4 01557700* Maintenance of Traffic 1 Lump 10,000.00 10,000.00 5,000.00 5,000.00 15,000.00 15,000.00

5 017217010 Survey 1 Lump 5,000.00 5,000.00 5,000.00 5,000.00 2,750.00 2,750.00

6 02216701* Pothole Utility 10 Each 500.00 5,000.00 300.00 3,000.00 450.00 4,500.00

7 022217080 Remove Fence 40 ft 12.50 500.00 10.00 400.00 11.00 440.00

8 028227055 Right-of-Way Fence, Type G (Wood 40 ft 25.00 1,000.00 20.00 800.00 21.00 840.00

Post)

9 028227105 Right-of-Way Brace Post 2 Each 300.00 600.00 500.00 1,000.00 420.00 840.00
10 02826701* 6 ft (20% Porous) Snow Fence 1320 ft 58.00 76,560.00 60.00 79,200.00 75.00 99,000.00
11 02826702* 8 ft (20% Porous) Snow Fence 3815 ft 70.00 267,050.00 80.00 305,200.00 92.00 350,980.00
12 02826703* 4 ft Lath Snow Fence 2215 ft 7.00 15,505.00 10.00 22,150.00 14.00 31,010.00

Subtotal 412,215.00 487,750.00 645,860.00
180 - TIME AND/OR LANE RENTAL
13 00221700* Contract Time FIXED PRICE $930.00 Day 30 Day| 27,900.00 40 Day 37,200.00 45 Day 41,850.00
Subtotal 27,900.00 37,200.00 41,850.00
A(Contract Amount): 412,215.00 487,750.00 645,860.00
Innovative Contracting: 27,900 37,200 41,850
A+Innovative Contracting(Bid Amount for Award Considerations): 440,115.00 524,950.00 687,710.00
Percent of Engineer's Estimate: 118.32 % 156.68 %




