
DescriptionItem No.No. Qty Unit

Project No: F-0021(14)77
Project Name: SR-21; MP 84.02 - 90.86 & SR-21; MP 77.43 - 78.14
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: BEAVER (1)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA 
WESTERN ROCK PRO
851 NORTH RED ROCK RD
ST. GEORGE,UT 84770

Unit Price Amount

02/02/2017 Page 1 of 2
Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 55,000.00 55,000.00 48,000.00 48,000.00 38,000.00 38,000.00
Traffic Control01554005*2 1 Lump 40,000.00 40,000.00 55,555.00 55,555.00 63,500.00 63,500.00
Untreated Base Course02721001P3 748 ft 2.00 1,496.00 4.05 3,029.40 7.00 5,236.00
HMA - 3/8 inch02741001*4 1311 Ton 110.00 144,210.00 95.55 125,266.05 115.50 151,420.50
Longitudinal Rumble Strip - Aspha02761001P5 20348 ft 0.25 5,087.00 0.20 4,069.60 0.20 4,069.60
lt
Longitudinal Rumble Strip Centerl02761002P6 18705 ft 0.25 4,676.25 0.20 3,741.00 0.17 3,179.85
ine 6 Inch - Asphalt
Pavement Marking Paint02765005P7 1213 gal 25.00 30,325.00 21.40 25,958.20 25.50 30,931.50
Pavement Message (Preformed Therm02768010P8 70 Each 170.00 11,900.00 155.00 10,850.00 167.00 11,690.00
oplastic)
Chip Seal Coat, Type II0278500209 181130 sq yd 0.90 163,017.00 0.78 141,281.40 0.83 150,337.90
Emulsified Asphalt LMCRS-202785006010 341 Ton 440.00 150,040.00 435.00 148,335.00 515.00 175,615.00

                                                                                          Subtotal 605,751.25 566,085.65 633,980.35
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*11 $1,200.00 Day 50 Day 60,000.00 62 Day 74,400.00 50 Day 60,000.00
                                                                                          Subtotal 60,000.00 74,400.00 60,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 60,000

605,751.25

665,751.25

566,085.65
74,400

640,485.65
93.45 %

60,000
693,980.35

104.66 %

633,980.35



DescriptionItem No.No. Qty Unit

Project No: F-0021(14)77
Project Name: SR-21; MP 84.02 - 90.86 & SR-21; MP 77.43 - 78.14
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: BEAVER (1)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEL CLARK INC.
2333 N. BULLDOG ROAD
CEDAR CITY,UT 84721

Unit Price Amount

02/02/2017 Page 2 of 2

Unit Price Amount

Mobilization0128500101 1 Lump 55,000.00 55,000.00 35,000.00 35,000.00
Traffic Control01554005*2 1 Lump 40,000.00 40,000.00 75,000.00 75,000.00
Untreated Base Course02721001P3 748 ft 2.00 1,496.00 3.00 2,244.00
HMA - 3/8 inch02741001*4 1311 Ton 110.00 144,210.00 108.00 141,588.00
Longitudinal Rumble Strip - Aspha02761001P5 20348 ft 0.25 5,087.00 0.15 3,052.20
lt
Longitudinal Rumble Strip Centerl02761002P6 18705 ft 0.25 4,676.25 0.15 2,805.75
ine 6 Inch - Asphalt
Pavement Marking Paint02765005P7 1213 gal 25.00 30,325.00 23.00 27,899.00
Pavement Message (Preformed Therm02768010P8 70 Each 170.00 11,900.00 160.00 11,200.00
oplastic)
Chip Seal Coat, Type II0278500209 181130 sq yd 0.90 163,017.00 0.87 157,583.10
Emulsified Asphalt LMCRS-202785006010 341 Ton 440.00 150,040.00 490.00 167,090.00

                                                                                          Subtotal 605,751.25 623,462.05
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*11 $1,200.00 Day 50 Day 60,000.00 64 Day 76,800.00
                                                                                          Subtotal 60,000.00 76,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 60,000

605,751.25

665,751.25

623,462.05
76,800

700,262.05
102.92 %


