
DescriptionItem No.No. Qty Unit

Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

04/11/2017 Page 1 of 6
Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

10 - ROADWAY
On the Job Training00830001U1 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00
Mobilization0128500102 1 Lump 475,000.00 475,000.00 606,500.00 606,500.00 387,505.61 387,505.61
Public Information Services01315001*3 1 Lump 1,000.00 1,000.00 8,000.00 8,000.00 17,000.00 17,000.00
Traffic Control01554001*4 1 Lump 275,000.00 275,000.00 160,000.00 160,000.00 150,000.00 150,000.00
Maintenance of Traffic01557001*5 1 Lump 55,000.00 55,000.00 250,000.00 250,000.00 310,000.00 310,000.00
Reconstruct Catch Basin0189200106 20 Each 1,393.89 27,877.80 2,500.00 50,000.00 2,200.00 44,000.00
Remove Guardrail0222100757 5881 ft 2.49 14,643.69 2.00 11,762.00 1.50 8,821.50
Remove Precast Concrete Barrier0222101708 5250 ft 4.00 21,000.00 6.75 35,437.50 19.00 99,750.00
Remove Precast Concrete Barrier a02221017P9 5504 ft 3.00 16,512.00 3.50 19,264.00 12.00 66,048.00
nd Place Back
Remove Cast-In-Place Concrete Bar02221018010 52 ft 25.00 1,300.00 70.00 3,640.00 58.00 3,016.00
rier
Shouldering02721001P11 13883 ft 0.80 11,106.40 2.00 27,766.00 4.00 55,532.00
Untreated Base Course (Plan Quant02721002P12 874 Ton 28.00 24,472.00 30.00 26,220.00 41.00 35,834.00
ity)
Soft Spot Repair Type A02737001*13 5000 sq yd 30.00 150,000.00 20.00 100,000.00 23.00 115,000.00
Soft Spot Repair Type B02737002*14 2000 sq yd 40.00 80,000.00 30.00 60,000.00 45.00 90,000.00
Crack and Seat Existing PCCP02738001*15 44718 sq yd 25.00 1,117,950.00 1.40 62,605.20 2.30 102,851.40
HMA 1/2 Inch02741005*16 24961 Ton 72.52 1,810,171.72 64.00 1,597,504.00 76.00 1,897,036.00
Stone Matrix Asphalt02744001*17 6375 Ton 95.00 605,625.00 83.00 529,125.00 110.00 701,250.00
Emulsifide CQS-1H02748001P18 136 Ton 300.00 40,800.00 450.00 61,200.00 1.00 136.00
Partial Depth Repair02751010*19 554 sq ft 45.00 24,930.00 115.00 63,710.00 200.00 110,800.00
Repair of Existing Patches02751020*20 3632 sq ft 30.00 108,960.00 24.25 88,076.00 40.00 145,280.00
Crack Repair02751030*21 1842 ft 1.00 1,842.00 6.00 11,052.00 17.00 31,314.00
Precast Full Depth Slab Replaceme02753001P22 106 sq yd 118.50 12,561.00 1,200.00 127,200.00 800.00 84,800.00
nt
4 inch Pavement Marking Tape - Wh02768000523 47909 ft 2.32 111,148.88 2.80 134,145.20 2.30 110,190.70
ite
8 inch Pavement Marking Tape - Wh02768001024 4677 ft 4.64 21,701.28 5.60 26,191.20 4.50 21,046.50
ite
4 inch Pavement Marking Tape - Ye02768001525 35100 ft 2.31 81,081.00 2.80 98,280.00 2.30 80,730.00
llow
Pavement Message (Preformed Therm02768010P26 14 Each 201.65 2,823.10 250.00 3,500.00 225.00 3,150.00
oplastic) (Grooved-In)
Grinding for Grooved-In Pavement 02769000*27 87686 ft 0.27 23,675.22 0.35 30,690.10 0.20 17,537.20
Markings



DescriptionItem No.No. Qty Unit

Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

04/11/2017 Page 2 of 6
Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

W-Beam Guardrail 72 Inch Steel Po02841001P28 701 ft 19.07 13,368.07 22.00 15,422.00 20.00 14,020.00
st
W-Beam Guardrail 3 ft 1 1/2 Inch 02841002P29 6998 ft 32.84 229,814.32 36.00 251,928.00 30.00 209,940.00
On Center Punched And 84 Inch Ste
el Post
W-Beam Guardrail Transition Eleme02841003P30 12 Each 2,250.63 27,007.56 2,600.00 31,200.00 2,250.00 27,000.00
nt
End Treatment Type  F02843003031 1 Each 7,187.98 7,187.98 8,700.00 8,700.00 7,500.00 7,500.00
End Treatment Type G02843003532 5 Each 2,865.87 14,329.35 3,450.00 17,250.00 3,000.00 15,000.00
End Treatment Grading02843003P33 6 Each 300.00 1,800.00 600.00 3,600.00 1,400.00 8,400.00
Precast Concrete Barrier - 32 Inc02844001034 2420 ft 47.09 113,957.80 64.00 154,880.00 50.00 121,000.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S02844003035 2767 ft 46.79 129,467.93 84.00 232,428.00 80.00 221,360.00
lope Barrier - 42 Inch
Precast Concrete Constat Slope Ba02844007P36 3 Each 580.00 1,740.00 1,520.00 4,560.00 2,000.00 6,000.00
rrier - 42 Inch, 32 Inch New Jers
ey Shape Transition, With Pins
Cast-In-Place Concrete Constant S02844039037 5 Each 2,304.73 11,523.65 4,100.00 20,500.00 3,000.00 15,000.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844044038 864 ft 90.48 78,174.72 160.00 138,240.00 140.00 120,960.00
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P39 452 ft 98.48 44,512.96 175.00 79,100.00 160.00 72,320.00
lope Barrier - 54 Inch, TL-5 With
 Scuppers
Cast-Iin-Place concrete constant 02844047P40 140 ft 95.00 13,300.00 130.00 18,200.00 105.00 14,700.00
slope Barrier -54 inch, 32 inch N
ew Jersey Shape Barrier Transitio
Sign Type A-2, 12 Inch x 48 Inch02891010P41 2 Each 170.00 340.00 110.00 220.00 100.00 200.00
Remove Sign Less Than 20 Square F02891027042 2 Each 72.26 144.52 110.00 220.00 100.00 200.00
eet
Sign Post Base (B6A) for Standard02891034543 2 Each 675.09 1,350.18 1,150.00 2,300.00 1,000.00 2,000.00
 Pipe Posts
Post 5 Inch Standard Pipe02891045544 2 Each 628.39 1,256.78 470.00 940.00 400.00 800.00
Shouldering with Rotomill Tailing02961001*45 15649 sq yd 3.00 46,947.00 1.00 15,649.00 1.50 23,473.50
s
Asphalt Rotomilling02961002*46 71323 sq yd 1.60 114,116.80 3.00 213,969.00 1.10 78,455.30
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Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount
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Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

Concrete Rotomilling02961003*47 8415 sq yd 2.00 16,830.00 32.00 269,280.00 30.00 252,450.00
Concrete Joint Control03152001*48 1 Lump 32,658.80 32,658.80 80,000.00 80,000.00 68,000.00 68,000.00

                                                                                          Subtotal 6,025,009.51 5,759,454.20 5,976,407.71
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*49 $2,430.00 Day 160 Day 388,800.00 145 Day 352,350.00 145 Day 352,350.00
                                                                                          Subtotal 388,800.00 352,350.00 352,350.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 388,800

6,025,009.51

6,413,809.51

5,759,454.20
352,350

6,111,804.20
95.59 %

352,350
6,328,757.71

99.19 %

5,976,407.71



DescriptionItem No.No. Qty Unit

Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

04/11/2017 Page 4 of 6
Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
7057 W 2100 S
P.O. Box 869
MAGNA,UT 84044

Unit Price Amount

On the Job Training00830001U1 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00
Mobilization0128500102 1 Lump 475,000.00 475,000.00 625,000.00 625,000.00 960,000.00 960,000.00
Public Information Services01315001*3 1 Lump 1,000.00 1,000.00 5,000.00 5,000.00 4,600.00 4,600.00
Traffic Control01554001*4 1 Lump 275,000.00 275,000.00 400,000.00 400,000.00 450,000.00 450,000.00
Maintenance of Traffic01557001*5 1 Lump 55,000.00 55,000.00 160,000.00 160,000.00 201,000.00 201,000.00
Reconstruct Catch Basin0189200106 20 Each 1,393.89 27,877.80 2,500.00 50,000.00 2,050.00 41,000.00
Remove Guardrail0222100757 5881 ft 2.49 14,643.69 1.75 10,291.75 1.75 10,291.75
Remove Precast Concrete Barrier0222101708 5250 ft 4.00 21,000.00 10.40 54,600.00 6.00 31,500.00
Remove Precast Concrete Barrier a02221017P9 5504 ft 3.00 16,512.00 18.45 101,548.80 16.00 88,064.00
nd Place Back
Remove Cast-In-Place Concrete Bar02221018010 52 ft 25.00 1,300.00 75.00 3,900.00 73.00 3,796.00
rier
Shouldering02721001P11 13883 ft 0.80 11,106.40 1.65 22,906.95 6.50 90,239.50
Untreated Base Course (Plan Quant02721002P12 874 Ton 28.00 24,472.00 77.00 67,298.00 51.50 45,011.00
ity)
Soft Spot Repair Type A02737001*13 5000 sq yd 30.00 150,000.00 50.00 250,000.00 50.50 252,500.00
Soft Spot Repair Type B02737002*14 2000 sq yd 40.00 80,000.00 75.00 150,000.00 88.00 176,000.00
Crack and Seat Existing PCCP02738001*15 44718 sq yd 25.00 1,117,950.00 3.50 156,513.00 9.50 424,821.00
HMA 1/2 Inch02741005*16 24961 Ton 72.52 1,810,171.72 87.00 2,171,607.00 83.00 2,071,763.00
Stone Matrix Asphalt02744001*17 6375 Ton 95.00 605,625.00 91.00 580,125.00 103.00 656,625.00
Emulsifide CQS-1H02748001P18 136 Ton 300.00 40,800.00 700.00 95,200.00 625.00 85,000.00
Partial Depth Repair02751010*19 554 sq ft 45.00 24,930.00 118.00 65,372.00 350.00 193,900.00
Repair of Existing Patches02751020*20 3632 sq ft 30.00 108,960.00 110.00 399,520.00 29.75 108,052.00
Crack Repair02751030*21 1842 ft 1.00 1,842.00 3.20 5,894.40 3.50 6,447.00
Precast Full Depth Slab Replaceme02753001P22 106 sq yd 118.50 12,561.00 1,100.00 116,600.00 565.00 59,890.00
nt
4 inch Pavement Marking Tape - Wh02768000523 47909 ft 2.32 111,148.88 2.70 129,354.30 2.70 129,354.30
ite
8 inch Pavement Marking Tape - Wh02768001024 4677 ft 4.64 21,701.28 5.35 25,021.95 5.30 24,788.10
ite
4 inch Pavement Marking Tape - Ye02768001525 35100 ft 2.31 81,081.00 2.70 94,770.00 2.70 94,770.00
llow
Pavement Message (Preformed Therm02768010P26 14 Each 201.65 2,823.10 700.00 9,800.00 300.00 4,200.00
oplastic) (Grooved-In)
Grinding for Grooved-In Pavement 02769000*27 87686 ft 0.27 23,675.22 0.35 30,690.10 0.38 33,320.68
Markings



DescriptionItem No.No. Qty Unit

Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

04/11/2017 Page 5 of 6
Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
7057 W 2100 S
P.O. Box 869
MAGNA,UT 84044

Unit Price Amount

W-Beam Guardrail 72 Inch Steel Po02841001P28 701 ft 19.07 13,368.07 22.00 15,422.00 20.85 14,615.85
st
W-Beam Guardrail 3 ft 1 1/2 Inch 02841002P29 6998 ft 32.84 229,814.32 36.00 251,928.00 34.30 240,031.40
On Center Punched And 84 Inch Ste
el Post
W-Beam Guardrail Transition Eleme02841003P30 12 Each 2,250.63 27,007.56 2,700.00 32,400.00 2,525.00 30,300.00
nt
End Treatment Type  F02843003031 1 Each 7,187.98 7,187.98 8,500.00 8,500.00 8,200.00 8,200.00
End Treatment Type G02843003532 5 Each 2,865.87 14,329.35 3,400.00 17,000.00 3,255.00 16,275.00
End Treatment Grading02843003P33 6 Each 300.00 1,800.00 1,200.00 7,200.00 285.00 1,710.00
Precast Concrete Barrier - 32 Inc02844001034 2420 ft 47.09 113,957.80 56.00 135,520.00 56.00 135,520.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S02844003035 2767 ft 46.79 129,467.93 81.00 224,127.00 56.50 156,335.50
lope Barrier - 42 Inch
Precast Concrete Constat Slope Ba02844007P36 3 Each 580.00 1,740.00 2,700.00 8,100.00 1,800.00 5,400.00
rrier - 42 Inch, 32 Inch New Jers
ey Shape Transition, With Pins
Cast-In-Place Concrete Constant S02844039037 5 Each 2,304.73 11,523.65 3,600.00 18,000.00 2,915.00 14,575.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844044038 864 ft 90.48 78,174.72 160.00 138,240.00 118.00 101,952.00
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P39 452 ft 98.48 44,512.96 170.00 76,840.00 138.00 62,376.00
lope Barrier - 54 Inch, TL-5 With
 Scuppers
Cast-Iin-Place concrete constant 02844047P40 140 ft 95.00 13,300.00 120.00 16,800.00 158.00 22,120.00
slope Barrier -54 inch, 32 inch N
ew Jersey Shape Barrier Transitio
Sign Type A-2, 12 Inch x 48 Inch02891010P41 2 Each 170.00 340.00 145.00 290.00 140.00 280.00
Remove Sign Less Than 20 Square F02891027042 2 Each 72.26 144.52 60.00 120.00 56.50 113.00
eet
Sign Post Base (B6A) for Standard02891034543 2 Each 675.09 1,350.18 800.00 1,600.00 735.00 1,470.00
 Pipe Posts
Post 5 Inch Standard Pipe02891045544 2 Each 628.39 1,256.78 850.00 1,700.00 825.00 1,650.00
Shouldering with Rotomill Tailing02961001*45 15649 sq yd 3.00 46,947.00 1.25 19,561.25 2.40 37,557.60
s
Asphalt Rotomilling02961002*46 71323 sq yd 1.60 114,116.80 3.80 271,027.40 2.75 196,138.25



DescriptionItem No.No. Qty Unit

Project No: F-I80-3(187)125
Project Name: I-80; MP 125.07 - 127.60 & I-80; MP 125.07 - 127.60
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

04/11/2017 Page 6 of 6
Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
7057 W 2100 S
P.O. Box 869
MAGNA,UT 84044

Unit Price Amount

Concrete Rotomilling02961003*47 8415 sq yd 2.00 16,830.00 55.00 462,825.00 32.30 271,804.50
Concrete Joint Control03152001*48 1 Lump 32,658.80 32,658.80 44,000.00 44,000.00 19,000.00 19,000.00

                                                                                          Subtotal 6,025,009.51 7,541,213.90 7,593,357.43
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*49 $2,430.00 Day 160 Day 388,800.00 175 Day 425,250.00 175 Day 425,250.00
                                                                                          Subtotal 388,800.00 425,250.00 425,250.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 388,800

6,025,009.51

6,413,809.51

7,541,213.90
425,250

7,966,463.90
125.17 %

425,250
8,018,607.43

126.03 %

7,593,357.43


