
DescriptionItem No.No. Qty Unit

Project No: F-0010(78)16
Project Name: SR-10; MP 15.91 - 26.15
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: EMERY (15)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount
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Bidder:
STAKER & PARSON COS DBA 
NIELSON CONSTRUC
825 NORTH LOOP ROAD
P O BOX 620
HUNTINGTON,UT 84528

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 35,000.00 35,000.00 55,000.00 55,000.00 48,150.00 48,150.00
Traffic Control01554005*2 1 Lump 25,000.00 25,000.00 43,000.00 43,000.00 75,465.00 75,465.00
HMA - 1/2 inch02741005*3 1299 Ton 120.00 155,880.00 105.00 136,395.00 108.80 141,331.20
Longitudinal Rumble Strip - Aspha02761002P4 6160 ft 0.40 2,464.00 0.38 2,340.80 0.33 2,032.80
lt
Longitudinal Rumble Strip Centerl02761003P5 3080 ft 0.40 1,232.00 0.38 1,170.40 0.42 1,293.60
ine 6 Inch - Asphalt
Pavement Marking Paint02765005*6 1519 gal 24.00 36,456.00 26.00 39,494.00 25.30 38,430.70
Pavement Message (Preformed Therm02768015P7 9 Each 200.00 1,800.00 201.00 1,809.00 201.40 1,812.60
oplastic)
Chip Seal Coat, Type II0278500208 281504 sq yd 0.95 267,428.80 0.86 242,093.44 1.05 295,579.20
Emulsified Asphalt LMCRS-20278500609 500 Ton 440.00 220,000.00 533.00 266,500.00 488.00 244,000.00

                                                                                          Subtotal 745,260.80 787,802.64 848,095.10
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*10 $1,200.00 Day 55 Day 66,000.00 56 Day 67,200.00 60 Day 72,000.00
                                                                                          Subtotal 66,000.00 67,200.00 72,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 66,000
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