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Project No: F-0167(6)0
Project Name: SR-167; MP .00 - 11.06
Desc of Construction: Rehabilitation High Volume
Estimate Completion date on or before 
County: MORGAN (29), WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA JACK 
B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84414

Unit Price Amount

03/22/2018 Page 1 of 6
Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

10 - ROADWAY
Mobilization0150170101 1 Lump 600,000.00 600,000.00 268,965.00 268,965.00 255,000.00 255,000.00
Traffic Control0155470052 1 Lump 350,000.00 350,000.00 236,070.00 236,070.00 230,000.00 230,000.00
Dust Control and Watering0157270203 120 1000 gal 50.00 6,000.00 100.60 12,072.00 31.05 3,726.00
Survey0172170104 1 Lump 100,000.00 100,000.00 37,800.00 37,800.00 50,000.00 50,000.00
Raise Catch Basin01892701P5 1 Each 4,800.00 4,800.00 1,522.00 1,522.00 3,420.00 3,420.00
Reconstruct Valve Box0189270406 4 Each 800.00 3,200.00 525.00 2,100.00 710.00 2,840.00
Reconstruct Manhole0189270507 13 Each 800.00 10,400.00 771.70 10,032.10 1,200.00 15,600.00
Remove Manhole02221702P8 1 Each 1,500.00 1,500.00 1,139.00 1,139.00 1,500.00 1,500.00
Remove Catch Basin0222170309 1 Each 750.00 750.00 1,123.00 1,123.00 1,500.00 1,500.00
Remove Guardrail02221707510 31762 ft 2.00 63,524.00 1.55 49,231.10 1.80 57,171.60
Remove Gutter02221713011 150 ft 7.00 1,050.00 6.80 1,020.00 9.35 1,402.50
Remove Bituminous Curb02221713512 16136 ft 6.00 96,816.00 2.05 33,078.80 5.40 87,134.40
Remove Asphalt Pavement02221716513 79752 sq yd 6.00 478,512.00 0.15 11,962.80 1.45 115,640.40
Remove Precast Concrete Barrier02221717014 112 ft 15.00 1,680.00 6.30 705.60 14.50 1,624.00
Roadway Excavation (Plan Quantity02316702015 3159 cu yd 23.00 72,657.00 23.10 72,972.90 29.50 93,190.50
)
Flexible Concrete Block Mat02376700*16 330 sq yd 85.00 28,050.00 86.95 28,693.50 76.45 25,228.50
Bifurcated Baffle Box02633714P17 1 Each 10,000.00 10,000.00 15,065.00 15,065.00 13,600.00 13,600.00
Concrete Drainage Structure 4 ft 02633722D18 1 Each 4,800.00 4,800.00 5,302.00 5,302.00 8,900.00 8,900.00
wide X 3 ft TO 5 ft Deep - CB 9
Untreated Base Course02721701019 2760 Ton 28.00 77,280.00 29.85 82,386.00 15.60 43,056.00
Untreated Base Course (Plan Quant02721702020 2580 cu yd 45.00 116,100.00 61.80 159,444.00 32.15 82,947.00
ity)
Shoulder Grading02721707P21 60020 ft 3.00 180,060.00 0.23 13,804.60 1.45 87,029.00
Asphalt Pavement Soft Spot Repair02735701P22 1323 cu yd 85.00 112,455.00 73.20 96,843.60 75.50 99,886.50
 (Contingency Item)
Asphalt Pavement Pothole Patch (C02735702P23 5952 sq yd 60.00 357,120.00 37.10 220,819.20 30.00 178,560.00
ontingency Item)
HMA - 1/2 inch02741705024 50545 Ton 82.00 4,144,690.00 65.10 3,290,479.50 67.30 3,401,678.50
Pavement Marking Paint02765705025 2536 gal 25.00 63,400.00 21.25 53,890.00 25.00 63,400.00
Pavement Message (Preformed Therm02768710526 47 Each 180.00 8,460.00 126.00 5,922.00 170.00 7,990.00
oplastic)
Pavement Message (Preformed Therm02768711527 419 ft 12.00 5,028.00 6.30 2,639.70 9.00 3,771.00
oplastic Stop Line, Crosswalks - 
12 inch)
Reconstruct Pedestrian Access Ram02771711028 3 Each 3,750.00 11,250.00 7,114.00 21,342.00 8,300.00 24,900.00
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p
Concrete Gutter02776700529 150 ft 50.00 7,500.00 42.50 6,375.00 50.00 7,500.00
Concrete Curb and Gutter Type B202776702630 59 ft 40.00 2,360.00 59.10 3,486.90 52.00 3,068.00
Concrete Curb Inlet02776703P31 32 Each 3,500.00 112,000.00 955.40 30,572.80 2,486.00 79,552.00
Bonded Wearing Course - Type B02787702032 266955 sq yd 6.25 1,668,468.75 5.35 1,428,209.25 5.04 1,345,453.20
W-Beam Guardrail Transition Eleme02841703033 6 Each 3,000.00 18,000.00 2,310.00 13,860.00 2,600.00 15,600.00
nt
W-Beam Guardrail Curved02841705634 662 ft 75.00 49,650.00 37.80 25,023.60 42.60 28,201.20
Midwest 31 Inch W-Beam Guardrail 02841708P35 20493 ft 55.00 1,127,115.00 48.80 1,000,058.40 57.60 1,180,396.80
90 inch Steel Post (Motorcycle Sa
fe) with Wood Plank
31 Inch W-Beam Guardrail Anchor T02841709036 10 Each 2,000.00 20,000.00 997.50 9,975.00 1,230.00 12,300.00
ype I
W-Beam Guardrail Anchor Type II02841709237 1 Each 2,000.00 2,000.00 1,312.00 1,312.00 1,480.00 1,480.00
Midwest 31 Inch W-Beam Guardrail 02841709338 275 ft 25.00 6,875.00 21.50 5,912.50 25.00 6,875.00
78 inch Steel Post
Midwest 31 Inch W-Beam Guardrail 02841709P39 17378 ft 50.00 868,900.00 43.20 750,729.60 50.60 879,326.80
90 inch Steel Post (Motorcycle Sa
fe)
Delineator - Culvert Marker02842703040 156 Each 30.00 4,680.00 37.45 5,842.20 42.20 6,583.20
Flexible Delineator Post - Type I02842706P41 640 Each 75.00 48,000.00 47.85 30,624.00 49.00 31,360.00
End Treatment Type G (MASH)02843703642 62 Each 3,500.00 217,000.00 3,097.00 192,014.00 4,280.00 265,360.00
Broadcast Seed02922704043 5 1000sqft 50.00 250.00 210.00 1,050.00 770.00 3,850.00
Rotomilling - 1 Inch02961702044 32896 sq yd 1.50 49,344.00 0.60 19,737.60 0.90 29,606.40
Rotomilling - 4 Inch02961705045 165519 sq yd 3.00 496,557.00 0.15 24,827.85 0.80 132,415.20
Relief Joint Sealing03152706046 125 ft 50.00 6,250.00 39.90 4,987.50 12.00 1,500.00

                                                                                          Subtotal 11,614,531.75 8,291,023.60 8,991,123.70
40 - SIGNING

Sign Type A-102891702047 1286 sq ft 30.00 38,580.00 22.40 28,806.40 25.00 32,150.00
Sign Type A-202891707548 272 sq ft 55.00 14,960.00 26.95 7,330.40 30.00 8,160.00
Panel Replacement02891724P49 394 sq ft 30.00 11,820.00 20.85 8,214.90 23.00 9,062.00
Remove Sign Less Than 20 Square F02891727050 56 Each 90.00 5,040.00 68.25 3,822.00 77.00 4,312.00
eet
Remove Sign Greater Than or Equal02891727551 5 Each 350.00 1,750.00 141.80 709.00 160.00 800.00
 to 20 Square Feet
Small Sign Tubular Steel Post Bas02891730052 1 Each 200.00 200.00 120.80 120.80 140.00 140.00
e (B1)
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Slipbase Sign Base (B3)02891732053 151 Each 360.00 54,360.00 351.70 53,106.70 397.00 59,947.00
Sign Post Base (B6B) For S Sectio02891735054 2 Each 1,250.00 2,500.00 614.20 1,228.40 690.00 1,380.00
n Steel Posts
Sign Post P102891735555 1 Each 70.00 70.00 39.35 39.35 45.00 45.00
Sign Post P302891736556 98 Each 130.00 12,740.00 99.85 9,785.30 113.00 11,074.00
Sign Post P402891737057 42 Each 160.00 6,720.00 121.00 5,082.00 137.00 5,754.00
Sign Post P502891737558 11 Each 210.00 2,310.00 209.70 2,306.70 236.00 2,596.00
T - Bracket Extension02891738059 5 Each 100.00 500.00 72.00 360.00 82.00 410.00
U - Bracket Extension02891738560 2 Each 150.00 300.00 148.40 296.80 170.00 340.00
Post S4 X 9.502891740561 2 Each 400.00 800.00 1,045.00 2,090.00 1,200.00 2,400.00

                                                                                          Subtotal 152,650.00 123,298.75 138,570.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221700*62 $2,430.00 Day 140 Day 340,200.00 140 Day 340,200.00 90 Day 218,700.00
                                                                                          Subtotal 340,200.00 340,200.00 218,700.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 340,200

11,767,181.75

12,107,381.75

8,414,322.35
340,200

8,754,522.35
71.51 %

218,700
9,348,393.70

77.59 %

9,129,693.70
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Unit Price Amount

Mobilization0150170101 1 Lump 600,000.00 600,000.00 261,890.00 261,890.00
Traffic Control0155470052 1 Lump 350,000.00 350,000.00 298,422.93 298,422.93
Dust Control and Watering0157270203 120 1000 gal 50.00 6,000.00 5.00 600.00
Survey0172170104 1 Lump 100,000.00 100,000.00 38,800.00 38,800.00
Raise Catch Basin01892701P5 1 Each 4,800.00 4,800.00 4,700.00 4,700.00
Reconstruct Valve Box0189270406 4 Each 800.00 3,200.00 900.00 3,600.00
Reconstruct Manhole0189270507 13 Each 800.00 10,400.00 1,260.00 16,380.00
Remove Manhole02221702P8 1 Each 1,500.00 1,500.00 1,128.00 1,128.00
Remove Catch Basin0222170309 1 Each 750.00 750.00 1,120.00 1,120.00
Remove Guardrail02221707510 31762 ft 2.00 63,524.00 1.55 49,231.10
Remove Gutter02221713011 150 ft 7.00 1,050.00 15.00 2,250.00
Remove Bituminous Curb02221713512 16136 ft 6.00 96,816.00 0.01 161.36
Remove Asphalt Pavement02221716513 79752 sq yd 6.00 478,512.00 3.60 287,107.20
Remove Precast Concrete Barrier02221717014 112 ft 15.00 1,680.00 6.25 700.00
Roadway Excavation (Plan Quantity02316702015 3159 cu yd 23.00 72,657.00 33.00 104,247.00
)
Flexible Concrete Block Mat02376700*16 330 sq yd 85.00 28,050.00 160.00 52,800.00
Bifurcated Baffle Box02633714P17 1 Each 10,000.00 10,000.00 15,000.00 15,000.00
Concrete Drainage Structure 4 ft 02633722D18 1 Each 4,800.00 4,800.00 5,250.00 5,250.00
wide X 3 ft TO 5 ft Deep - CB 9
Untreated Base Course02721701019 2760 Ton 28.00 77,280.00 15.00 41,400.00
Untreated Base Course (Plan Quant02721702020 2580 cu yd 45.00 116,100.00 47.00 121,260.00
ity)
Shoulder Grading02721707P21 60020 ft 3.00 180,060.00 0.28 16,805.60
Asphalt Pavement Soft Spot Repair02735701P22 1323 cu yd 85.00 112,455.00 72.00 95,256.00
 (Contingency Item)
Asphalt Pavement Pothole Patch (C02735702P23 5952 sq yd 60.00 357,120.00 36.00 214,272.00
ontingency Item)
HMA - 1/2 inch02741705024 50545 Ton 82.00 4,144,690.00 82.00 4,144,690.00
Pavement Marking Paint02765705025 2536 gal 25.00 63,400.00 22.00 55,792.00
Pavement Message (Preformed Therm02768710526 47 Each 180.00 8,460.00 149.00 7,003.00
oplastic)
Pavement Message (Preformed Therm02768711527 419 ft 12.00 5,028.00 7.60 3,184.40
oplastic Stop Line, Crosswalks - 
12 inch)
Reconstruct Pedestrian Access Ram02771711028 3 Each 3,750.00 11,250.00 7,350.00 22,050.00
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p
Concrete Gutter02776700529 150 ft 50.00 7,500.00 72.00 10,800.00
Concrete Curb and Gutter Type B202776702630 59 ft 40.00 2,360.00 68.00 4,012.00
Concrete Curb Inlet02776703P31 32 Each 3,500.00 112,000.00 3,000.00 96,000.00
Bonded Wearing Course - Type B02787702032 266955 sq yd 6.25 1,668,468.75 5.59 1,492,278.45
W-Beam Guardrail Transition Eleme02841703033 6 Each 3,000.00 18,000.00 2,298.00 13,788.00
nt
W-Beam Guardrail Curved02841705634 662 ft 75.00 49,650.00 37.50 24,825.00
Midwest 31 Inch W-Beam Guardrail 02841708P35 20493 ft 55.00 1,127,115.00 50.80 1,041,044.40
90 inch Steel Post (Motorcycle Sa
fe) with Wood Plank
31 Inch W-Beam Guardrail Anchor T02841709036 10 Each 2,000.00 20,000.00 992.00 9,920.00
ype I
W-Beam Guardrail Anchor Type II02841709237 1 Each 2,000.00 2,000.00 1,306.00 1,306.00
Midwest 31 Inch W-Beam Guardrail 02841709338 275 ft 25.00 6,875.00 21.40 5,885.00
78 inch Steel Post
Midwest 31 Inch W-Beam Guardrail 02841709P39 17378 ft 50.00 868,900.00 44.60 775,058.80
90 inch Steel Post (Motorcycle Sa
fe)
Delineator - Culvert Marker02842703040 156 Each 30.00 4,680.00 37.00 5,772.00
Flexible Delineator Post - Type I02842706P41 640 Each 75.00 48,000.00 43.20 27,648.00
End Treatment Type G (MASH)02843703642 62 Each 3,500.00 217,000.00 3,082.00 191,084.00
Broadcast Seed02922704043 5 1000sqft 50.00 250.00 208.00 1,040.00
Rotomilling - 1 Inch02961702044 32896 sq yd 1.50 49,344.00 1.40 46,054.40
Rotomilling - 4 Inch02961705045 165519 sq yd 3.00 496,557.00 2.94 486,625.86
Relief Joint Sealing03152706046 125 ft 50.00 6,250.00 57.30 7,162.50

                                                                                          Subtotal 11,614,531.75 10,105,405.00
40 - SIGNING

Sign Type A-102891702047 1286 sq ft 30.00 38,580.00 22.00 28,292.00
Sign Type A-202891707548 272 sq ft 55.00 14,960.00 26.00 7,072.00
Panel Replacement02891724P49 394 sq ft 30.00 11,820.00 20.00 7,880.00
Remove Sign Less Than 20 Square F02891727050 56 Each 90.00 5,040.00 67.00 3,752.00
eet
Remove Sign Greater Than or Equal02891727551 5 Each 350.00 1,750.00 140.00 700.00
 to 20 Square Feet
Small Sign Tubular Steel Post Bas02891730052 1 Each 200.00 200.00 119.00 119.00
e (B1)
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Slipbase Sign Base (B3)02891732053 151 Each 360.00 54,360.00 345.00 52,095.00
Sign Post Base (B6B) For S Sectio02891735054 2 Each 1,250.00 2,500.00 600.00 1,200.00
n Steel Posts
Sign Post P102891735555 1 Each 70.00 70.00 35.00 35.00
Sign Post P302891736556 98 Each 130.00 12,740.00 95.00 9,310.00
Sign Post P402891737057 42 Each 160.00 6,720.00 115.00 4,830.00
Sign Post P502891737558 11 Each 210.00 2,310.00 205.00 2,255.00
T - Bracket Extension02891738059 5 Each 100.00 500.00 70.00 350.00
U - Bracket Extension02891738560 2 Each 150.00 300.00 145.00 290.00
Post S4 X 9.502891740561 2 Each 400.00 800.00 1,030.00 2,060.00

                                                                                          Subtotal 152,650.00 120,240.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221700*62 $2,430.00 Day 140 Day 340,200.00 130 Day 315,900.00
                                                                                          Subtotal 340,200.00 315,900.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 340,200

11,767,181.75

12,107,381.75

10,225,645.00
315,900

10,541,545.00
86.90 %


